

SECTION 01 11 00 - SUMMARY OF WORK

PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

- A. The work of this Contract consists of the construction of a new control/lab building at the Brundidge Wastewater Treatment Facility.

1.2 WORK SEQUENCE

- A. The Owner intends to award separate Contracts for other work at the Wastewater Treatment Facility to be performed concurrently with the work of this Contract. This work includes the removal and replacement of most of the onsite pavement; however, that work is to be phased in such a way as to minimize any access restrictions to the building site.

1.3 CONTRACTOR'S USE OF PREMISES

- A. Contractor shall limit his use of the premises for work and for storage, to allow for Owner occupancy and continuous operation of all facilities in the work area.
- B. Contractor shall coordinate use of premises under direction of Owner.
- C. Contractor shall assume full responsibility for the protection and safekeeping of products under this contract, stored on the site.
- D. Contractor shall move any stored products, under Contractor's control, which interfere with operations of the Owner.

1.4 OWNER OCCUPANCY

- A. Owner will occupy the premises during the entire period of construction for the conduct of his normal operations. Cooperate with Owner's Representative in all construction operations to minimize conflict, and to facilitate Owner usage.

1.5 WORK HOURS

- A. THE Work shall be performed only during the hours of 7 a.m. to 7 p.m., Monday through Saturday. Work may be performed outside this work window under the following conditions:
 - 1. Contractor shall submit written request to Owner requesting different work hours and stating the reason for the request, including why it would be in the best interest of the Owner to approve the request.
 - 2. Owner gives written approval of the request.

PART 2 - PRODUCTS (NOT USED)

PART 3 - EXECUTION (NOT USED)

END OF SECTION 01 11 00